Addendum #1
IP Video Replacement for Existing Security Surveillance System

REVISED TIMELINE

July 31st 10:00-12:00 p.m. | Mandatory walk through

August 12 12:00 p.m. RFI/Questions from contractors to County

August 17" County Responds to all RFIs/Questions to all
registered contractors

August 27" 12:00 p.m. Bids Due

September 2" Bids reviewed with Infrastructure Committee

September 8™ Authorization from County Board

September 9™ Notice to Proceed Issued

October 31" Project Complete




